Comparative Statement

Tender Nu: BBMP/2019-20/OW/WORK_INDENT37101
Tender Na: Earth work and other Works for Temporary tank for lord Ganesh Idols at behind Raghavendra Matta BEL 3rd Block in Ward No. 09 (Vidyaranyapura) Vidyaranyapura Sub Division.

						J VIJAY ( )		H Gangadhar ( )	
SNo	Item Name	Item Code	Unit	Estimate Quantit	Estimate Rate	Total Amou	Quoted Ra	Total Amou	Quoted Ra	Total Amount
1	Earthwork ir	1	Cum	28.28	263.94	7464.2232	245.46	6941.6088	250.77	7091.7756
2	Earthwork e	2	Cum	214.5	137.8	29558.10	128.15	27488.175	130.92	28082.34
3	Above 1.5 M	3	Cum	214.5	172.25	36947.625	160.19	34360.755	163.65	35102.925
4	Code 0516 -	4	Sqm	945	5.36	5065.20	4.98	4706.10	5.09	4810.05
5	Supply of w	5	Each	165	360	59400.00	334.8	55242.00	342.04	56436.60
6	Providing St	6	Cum	2.5	1000	2500.00	930.0	2325.00	950.1	2375.25
7	Hire charge	7	Hr	66	42	2772.00	39.06	2577.96	39.9	2633.40
8	Providing C	8	No	165	436.2	71973.00	405.67	66935.55	414.43	68380.95
9	Providing er	9	Mtr	800	65	52000.00	60.45	48360.00	61.76	49408.00
10	Hire Charge	10	Sft	3300	8	26400.00	7.44	24552.00	7.6	25080.00
11	Hire Charge	11	Rft	1650	17	28050.00	15.81	26086.50	16.15	26647.50
12	Hire Charge	12	No	110	4	440.00	3.72	409.20	3.8	418.00
13	Hire Charge	13	No	55	40	2200.00	37.2	2046.00	38.0	2090.00
14	Hire Charge	14	Mtr	660	9	5940.00	8.37	5524.20	8.55	5643.00
15	1321 Hire cl	15	Hr	55	534	29370.00	496.62	27314.10	507.35	27904.25
16	Hire charge	16	No	66	285	18810.00	265.05	17493.30	270.78	17871.48
17	Hire charge	17	Day	6	3390	20340.00	3152.7	18916.20	3220.84	19325.04
18	Filling availa	18	Cum	220	213.06	46873.20	198.15	43593.00	202.43	44534.60
	Total Summary Amount					446103.35	414871.65	0.00	423835.16	0.00
	% against Estimated Rate						-7.001		-4.9917	
	% against CSR									
	Total Bid Amount						414871.65 (L1)		423835.16 (L2)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT3710 1	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	2019-08-20 13:53:42.0	2019-08-30 15:55:22.0	2019-08-30 16:02:18.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT3710 1	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 14:40:24.0	2019-07-29 15:45:06.0	2019-08-20 13:53:42.0	Approve	Two Bidders are participated for this work, out of which L1 Bidder J VIJAY ( ) Quoted RS 414871.65 (--7.001%) below the Tender Amount and L2 Bidder H Gangadhar Quoted RS 423835.16 (-4.9917) below. Hence the tender may be approved for L1 Bidder.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 14:40:24.0	2019-07-29 14:40:24.0	2019-07-29 14:40:24.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT3710 1	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 14:28:23.0	2019-07-29 14:40:21.0	2019-07-29 14:40:23.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT3710 1	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 14:27:50.0	2019-07-29 14:27:57.0	2019-07-29 14:28:23.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT3710 1	bbmp_ee2_yel -H T MOHAN DAS	2019-07-26 18:05:36.0	2019-07-26 18:05:43.0	2019-07-29 14:27:50.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2019-20/OW/WORK_INDENT3710 1	bbmp_ee2_yel -H T MOHAN DAS	2019-07-26 15:05:04.0	2019-07-26 18:05:33.0	2019-07-26 18:05:36.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-07-26 15:05:04.0	2019-07-26 15:05:04.0	2019-07-26 15:05:04.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT3710 1	bbmp_ee2_yel -H T MOHAN DAS	2019-07-17 18:11:42.0	2019-07-18 11:12:51.0	2019-07-18 11:12:51.0	Approved		Completed